STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 06/ 17/ 04
CONTRACT NUMBER 07-4J9804
LOCATI ON 07-LA-101-4.0/4.4

I NSTALL CONCRETE MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 18/ 04
CONTRACT CODE "A '
37 CONTRACT | TEMS

FEDERAL Al D ACST- QL01- (067)E
PHG QL01- (067) E

TOTAL NUMBER OF WORKI NG DAYS 150
PERCENT OVER EST 64. 41

949 252- 0441
00615876

FAX 949 252- 0266

909 356- 8880
00532499

FAX 909 356-1299

PROPGOSALS | SSUED 6 FUND TOTAL HB1 700, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 541, 000. 00 AMOUNT OVER 348, 445. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 889, 445. 00 3 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 898, 720. 00 2 D W PONELL CONSTRUCTI ON I NC
P O BOX 1406
FONTANA CA 92334-1406
3 1, 314, 870. 00 1 HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

714 538-5156
00743775

FAX 714 538-5157



07-439804 Bl D245

07-LA-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 17/ 04 06/ 18/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PACI FI C ELECTRI C COVMUNI CATI ON PULL BOX

BELL GARDENS CA
R AND D STEEL REBAR
COVPTON CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



07-439804
07-LA-101-4
06/ 17/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 18/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CTM
CALMEX ENG NEERI NG
RI VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

ASPHALT CONCRETE

JO NT SEALS

REI NFORCI NG STEEL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

CALMEX ENG NEERI NG

| TEM 8 ( PARTI AL)

| TEMS 22 AND 23 ( PARTI AL)

Rl VERSI DE CA

R AND D STEEL | TEMS 29 AND 30 ( PARTI AL)
COVPTON CA

STATEW DE SAFETY AND SI GNS | TEM 3 ( PARTI AL)

NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

I TEMS 9 THRU 12, 18 AND 31 THRU 37 ( PARTI AL)



07-439804 Bl D245

07- LA-101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 17/ 04 06/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 138, 400. 00* 138, 400. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 40. 00 960. 00
6 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 700. 00 1, 400. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 810 47.00 38, 070. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 180 22. 00 3, 960. 00
9 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 200 .55 660. 00
STRI PE
10 150711 REMOVE PAI NTED TRAFFI C STRI PE M 4, 800 .28 1, 344. 00
11 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3, 600 .28 1, 008. 00
12 150722 REMOVE PAVEMENT MARKER EA 2, 700 .55 1, 485. 00
13 153214 REMOVE CONCRETE CURB M 290 15. 00 4, 350. 00
14 033022 ADJUST COVMUNI CATI ON PULL BOX EA 3 2, 420.00 7, 260. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
16 160120 REMOVE TREE EA 1 2, 000. 00 2, 000. 00
17 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 890 55. 00 48, 950. 00
(AERI ALLY DEPCSI TED LEAD)
18 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 6, 000. 00* 6, 000. 00
19 198001 | MPORTED BORROW VB 900 75. 00 67, 500. 00
20 260301 CLASS 3 AGGREGATE BASE VB 130 100. 00 13, 000. 00
21 280000 LEAN CONCRETE BASE VB 180 150. 00 27, 000. 00
22 390103 ASPHALT CONCRETE ( TYPE B) TONN 70 150. 00 10, 500. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2 1, 000. 00 2, 000. 00
AREA)
24 401000 CONCRETE PAVENMENT VB 220 300. 00 66, 000. 00
25 404092 SEAL PAVEMENT JOI NT M 280 30. 00 8, 400. 00
26 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 280 40. 00 11, 200. 00
27 033023 ARCHI TECTURAL SURFACE EA 10 3, 000. 00 30, 000. 00
( TEXTURED CONCRETE)
28 820134 OBJECT MARKER ( TYPE P) EA 2 100. 00 200. 00
29 033024 CONCRETE BARRI ER ( TYPE 732B MOD) M 400 425. 50 170, 200. 00
30 839723 CONCRETE BARRI ER ( TYPE 732B) M 280 425. 50 119, 140. 00
31 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 3, 600 1.93 6, 948. 00
32 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 1.10 1, 320. 00

(BROKEN 10.98 M- 3.66 M



07-439804 Bl D245

07-LA-101-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 17/ 04 06/ 18/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 3, 600 .95 3,420. 00
34 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 200 1.10 1, 320.00
35 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,000 3.30 6, 600. 00
36 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 5.50 3, 850. 00
37 999990 MOBI LI ZATI ON LS LUMP SUM 77,000. 00* 77,000. 00

TOTAL 889, 445. 00



07-439804 Bl D245

07-LA-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 17/ 04 06/ 18/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00
2 40, 000. 00* 40000. 00 5, 000. 00* 5000. 00
3 2, 000. 00* 2000. 00 20, 000. 00* 20000. 00
4 115, 000. 00* 115000. 00 50, 000. 00* 50000. 00
5 30. 00 720. 00 55. 00 1320. 00
6 2, 800. 00 5600. 00 1, 500. 00 3000. 00
7 50. 00 40500. 00 100. 00 81000. 00
8 20. 00 3600. 00 100. 00 18000. 00
9 1.00 1200. 00 1.00 1200. 00
10 50 2400. 00 50 2400. 00
11 50 1800. 00 50 1800. 00
12 1.00 2700. 00 1.00 2700. 00
13 15. 00 4350. 00 35. 00 10150. 00
14 2, 000. 00 6000. 00 1, 000. 00 3000. 00
15 2, 000. 00* 2000. 00 15, 000. 00* 15000. 00
16 300. 00 300. 00 1, 000. 00 1000. 00
17 60. 00 53400. 00 150. 00 133500. 00
18 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
19 25. 00 22500. 00 205. 00 184500. 00
20 100. 00 13000. 00 250. 00 32500. 00
21 150. 00 27000. 00 310. 00 55800. 00
22 190. 00 13300. 00 300. 00 21000. 00
23 250. 00 500. 00 500. 00 1000. 00
24 320. 00 70400. 00 560. 00 123200. 00
25 25. 00 7000. 00 25. 00 7000. 00
26 45. 00 12600. 00 35. 00 9800. 00
27 5, 000. 00 50000. 00 4, 000. 00 40000. 00
28 75. 00 150. 00 100. 00 200. 00
29 420. 00 168000. 00 600. 00 240000. 00
30 410. 00 114800. 00 600. 00 168000. 00
31 3.00 10800. 00 2.00 7200. 00
32 1.50 1800. 00 1.50 1800. 00
33 1.00 3600. 00 1.00 3600. 00
34 1.00 1200. 00 1.25 1500. 00
35 3.00 6000. 00 4.00 8000. 00
36 5.00 3500. 00 6. 00 4200. 00
37 85, 000. 00* 85000. 00 50, 000. 00* 50000. 00
TOT 898, 720. 00 1, 314, 870. 00



